City of Seattle Invitation to Bid
Addendum 

Updated on: 4/06/17

The following is additional information regarding Invitation to Bid # SCL-1391 titled Clausing 21 Inch Variable Speed Lathe released on 03/29/2017. The due date and time for responses is 04/17/17 at 2PM (Pacific). This addendum includes both questions from prospective proposers and the City’s answers and revisions to the ITB. This addendum is hereby made part of the ITB and therefore, the information contained herein shall be taken into consideration when preparing and submitting a bid. 
	Item #
	Date Received
	Date Answered
	Vendor’s Question
	City’s Answer
	ITB Revisions

	1
	3/30/17
	3/31/17
	What would be the exact address where the SCL Barge would meet the truck? We would need this to calculate the freight.
	The Diablo boat landing does not have a physical address. It is 7 miles past Newhalem, WA. An approximate nearby address is the North Cascades Environmental Learning Center at 1940 Diablo Dam Rd, Rockport, WA 98283 which is approx. ½ mile past the boat landing. SCL escort will meet the vendor in Newhalem at the admin building and guide them to the barge landing per SCL visitor policy.
	

	2
	3/30/17
	3/31/17
	Transportation costs of the truck with the lathe to RPH, and once delivered, transportation of the empty truck by the same SCL Barge will be beard by SCL?
	Vendor is responsible for all transport costs other than operation of the barge including idle hours on the barge.  Barge transit time is ~45min to 1 hour one way, including load/unload time.  There are no additional fees associated with barge use for SCL business.
	

	3
	3/30/17
	3/31/17
	Will the successful bidder be able to drive to the RPH for initial setup and training of the machine?
	Yes, however boat travel is still required to get to Ross Powerhouse. Hand tools can be accommodated by the ferry boat. Larger tools may be required to remain in the vehicle to be barged across the lake. Ferry transit is ~15-20 minutes one way.
	

	4
	4/6/17
	4/6/17
	What is the voltage requirement of the lathe? 
	480V, 3 phase. 
	

	5
	4/6/17
	4/6/17
	
	The City anticipates a one week lag time between the delivery date and installation date to allow for SCL crews complete the preparation process. 
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